THE CITY OF KENOSHA, WISCONSIN
REQUEST FOR PROPOSAL TO REMOVE AND DISPOSE
OF ASBESTOS CONTAINING MATERIAL AND UNIVERSAL WASTE, RAZE
STRUCTURE(S), AND RESTORE LOT(S) WITH INSTRUCTIONS TO PROPOSERS

PROPOSAL NO. 06-24

ISSUED: Friday, May 3, 2024

The City of Kenosha, Wisconsin, will receive proposals for the removal and disposal of
Asbestos Containing Material and Universal Waste, the razing of the structure(s), and the
restoration of the lot(s) described below in accordance with this Request for Proposal with
Instructions to Proposers and the enclosed Detailed Description of Work to be Performed, the
Environmental Inspection Reports, the General Specifications and Conditions, and the Contract.

DEADLINE FOR RECEIPT OF PROPOSAL. Thursday, June 27, 2024 at 2:30 p.m.
PROPOSAL OPENING. Thursday, June 27, 2024 at 2:30 p.m.

CITY OFFICE WHERE FILED. Department of Finance, Municipal Building, Room 208, 625 -
52nd Street, Kenosha, Wisconsin 53140.

FORM OF PROPOSAL. Proposals must be submitted sealed, on City forms, legible and
fully complete in all respects, showing the date and time of the proposal opening on the outside of
the sealed proposal. The City reserves the right to reject any proposal which the City deems
incomplete.

MANDATORY INSPECTION AND REVIEW OF SITE AND CITY DATA. Each Proposer has
an obligation to examine the site(s) upon which the Work will be performed to assess conditions
and to review any City furnished data.

The City will open the structure(s) and lot(s) on Thursday, June 13, 2024, at 10
a.m. to give Proposers an opportunity to inspect the structure(s) and to ask staff questions. Each
Proposer will be required to provide their own lighting and ladders for their inspections.

The City will not accept a Proposal from any Proposer who has not signed in indicating that
the Proposer has inspected the structure(s) and lot(s), or has not made other inspection
arrangements with City staff.

FOR MORE INFORMATION. Contact Richard Kath, Supervisor, City Inspections, 625 52nd
Street, Room 100, Kenosha, Wisconsin 53140, (262) 653-4274, rkath@kenosha.org.

ASBESTOS AND UNIVERSAL WASTE REMOVAL AND DISPOSAL. Environmental
Inspection Reports indicating the description, location and quantity of Category |, Category II,
Regulated Asbestos Containing Material (RACM), and Universal Waste to be removed and
disposed of are attached. The Proposer shall be certified by the Wisconsin Department of Health
Services to perform asbestos removal and disposal or shall be required to subcontract with an
entity certified by the Wisconsin Department of Health Services to perform asbestos removal and
disposal. Proof of certification shall be provided to the City. The Proposer shall file all reports
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regarding asbestos removal and disposal required by Federal and State law, rules and regulations.
All Category |, Category Il, Regulated Asbestos Containing Material (RACM), and Universal Waste
shall be removed prior to razing the structure(s).

STRUCTURE(S) TO BE RAZED AND LOT(S) TO BE RESTORED.

Address: 7023 37" Avenue
Tax Parcel No.: 01-122-01-353-006
Description: One story old style with attic and basement built in 1920 with

approximately 986 square feet.

CONTRACT REQUIRED. The Proposer selected to perform the Work will be required to
execute a Contract and related documents on City forms as a condition of performing the Work. All
Work is to be performed in accordance with the Contract. A copy of the specimen Contract is
enclosed.

LISTING OF SUBCONTRACTORS, MAJOR MATERIAL SUPPLIERS (OVER $5,000.00),
AND DISPOSAL SITES. Proposals shall include on the attached City form a complete list of all
subcontractors, including all subcontractors responsible for the removal and disposal of any
Category |, Category Il, Regulated Asbestos Containing Material (RACM), and Universal Waste,
together with a complete list of all major material suppliers which are suppliers furnishing
over $5,000.00 in materials. The class of Work to be performed by each subcontractor and major
material supplier shall also be provided. The completed list shall also include the disposal sites to
be used and where Federal or State law requires certain regulated materials to be disposed of in a
Federal or State licensed or permitted disposal site, then such disposal sites shall be used and
their License/Permit Number included. The list must be approved by the City and cannot be altered
after submission without the written consent of the City. The City reserves the right to reject any
Proposal which does not comply with this Paragraph or if in the City's determination any listed
subcontractor or major material supplier is deemed not appropriately qualified.

ENVIRONMENTAL MATTERS. Where the Work requires environmental process,
abatement, remediation or disposal in a Federal or State licensed or permitted disposal site, the
Proposer may propose alternate methods of doing the Work with the cost of each alternative
separately noted.

AWARD OF CONTRACT. The City will enter into a Contract with the Proposer deemed
most qualified. In making this determination, the City will consider with respect to each Proposer:
general qualifications, special expertise, time in which the Work can be performed, financial ability
to perform the Work, environmental experience and responsibility (where applicable), work record
and history, and experience in projects of a similar magnitude.

The City reserves the right to reject unqualified or nonconforming Proposals, to reject all
Proposals and request new Proposals, to accept a Proposal for an individual structure and lot, any
combination of structures and lots, or all structures and lots, to accept Proposal(s) if advantageous
to the City, or to select the most qualified Proposal. This project is not a public construction contract
under Wisconsin law and the City is not required to award the Contract to the lowest responsible
Proposer.

COMMENCEMENT AND DILIGENT COMPLETION OF WORK. The Proposer selected to
perform the Work will conduct the Work diligently until fully complete in accordance with the
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Contract. The time schedule for obtaining a Raze Permit and time of performance is stated in the
General Specifications and Conditions.

EXECUTION OF DOCUMENTS. Documents which are required to be executed by the
Proposer shall be executed as follows:

1. Corporations. By the President and one (1) other officer, preferably the Secretary.

2. Limited Liability Companies. By a Member, if member managed or the Manager if
manager managed.

3. Partnerships. By each general partner, unless the partnership agreement provides
otherwise.

4. Sole Proprietors. By each named individual.

Any exception to the above must be approved by the City Attorney who may require such
documents as may be necessary to consider an exception.

DOCUMENTS TO BE SUBMITTED. Proposers shall submit the following documents, on
City forms, in the course of making a Proposal.

1. Proposal.

2. Affidavit of Organization and Authority and Careful Inspection of Site and Preparation
of Proposal.

3. List of Subcontractors and Major Material Suppliers (including disposal site with DNR
Permit Number, if any).
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PROPOSAL NO. 06-24

PROPOSAL
Finance:

A representative of this organization has inspected the structure(s) and lot(s) described
below at the specified location(s), and hereby submits the following Proposal to Remove and
Dispose of Asbestos Containing Material (RACM) and Universal Waste, Raze Structure(s) and to
Restore Lot(s) at the following prices, to be firm for thirty (30) days from the date of this Proposal,
subject to the Proposal being accepted within that time and a Contract entered into for that price.

Address Tax Parcel No.
$
Dollar Amount Written Dollar Amount
Address Tax Parcel No.
$
Dollar Amount Written Dollar Amount
Address Tax Parcel No.
$
Dollar Amount Written Dollar Amount
Address Tax Parcel No.
$
Dollar Amount Written Dollar Amount
$
TOTAL DOLLAR AMOUNT TOTAL WRITTEN DOLLAR AMOUNT

DISPOSAL SITE:

DISPOSAL SITE PERMIT NUMBER:
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The effective date of the Contract shall be the date of last execution. The Work shall
commence and deadlines for performance shall commence upon notification of execution of the
Contract with directions to proceed from the City. The Contractor shall furnish sufficient labor,
material, equipment and supervision in order to complete the Work within the required time of
performance.

Respectfully submitted,

Firm:

Signature:

Print Name:

Title:

Date:
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PROPOSAL NO. 06-24

DETAILED DESCRIPTION OF WORK TO BE PERFORMED

The following tasks which are hereafter referred to as the "Work" are to be performed in

accordance with the Request for Proposal with Instructions to Proposers, the Environmental
Inspection Reports, the General Specifications and Conditions, and the Contract.

10.

11.

12.

Remove and dispose of all Category I, Il, RACM materials and all listed materials in pre
demolition report.

Any windows or doors removed during abatement must be boarded.

Raze and remove all structures and debris from parcel.

Remove private driveway and walkway.

Remove any sidewalks and curbing marked by the City.

Remove concrete driveway approach and replace with concrete curb and gutter.
Remove all wood fencing.

Remove and stump all trees and bushes, including tree in the parkway.

Remove and cap sanitary sewer and water. Bidder should be prepared to camera the
sanitary sewer lateral to determine exact location.

Backfill, grade and seed site including driveway approach in accordance with the general
specifications and Erosion Control Plan.

Obtain necessary Federal, State and Local permits.

Site to be kept safe and road cleaned at the end of each work day.
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PROPOSAL NO. 06-24

GENERAL SPECIFICATIONS AND CONDITIONS

ASBESTOS CONTAINING MATERIAL. Category |, Category Il and Regulated Asbestos
Containing Material (RACM), are defined in 40 C.F.R. 61.141.

The Contractor shall warrant that all Work performed under the Contract by the Contractor,
subcontractors, and major material suppliers shall be performed in accordance with all Federal,
State and local laws, rules and regulations, including but not limited to the National Emission
Standards for Hazardous Air Pollutants (NESHAP), 40 C.F.R. 61.145.

The Contractor shall complete a Notification for Demolition and/or Renovation and
Application for Permit Exemption (Form 4500-113), and supply a copy to the Department of City
Inspections at the time of permitting.

EQUIPMENT AND MATERIAL STORAGE. The use of any other parcel of land for the
storing of equipment and materials is prohibited unless specifically permitted by the Director
of City Inspections and the Director of Public Works or their designee. A public right-of-way may
not be used for the storing of equipment and materials without the Contractor obtaining a
Street Opening/Occupying Permit from the Department of Public Works.

PERMITS, APPROVALS AND TIME OF PERFORMANCE. The Contractor shall obtain all
required permits and approvals to perform the Work within fifteen (15) calendar days of notification
of execution of the Contract with directions to proceed from the City. The Work shall be completed
within sixty (60) calendar days of notification of execution of the Contract with directions to proceed
from the City. The Work shall be diligently performed until complete in accordance with the
Contract, time being of the essence with respect to the commencement and completion of the
Work. The Contractor shall furnish sufficient labor, material, equipment, and supervision to
complete the Work within the required time of performance. Time lost and any costs incurred by
the Contractor due to the Contractor's lack of coordination with the City or the Contractor's
subcontractors and major material suppliers shall not be grounds for a claim for additional
compensation or an extension of time to complete the Work.

UTILITY SERVICES. The Contractor shall be required to contact Diggers Hotline for utility
locations prior to the commencement of any Work Prior to obtaining a Raze Permit, the Contractor
shall disconnect and cap all sanitary sewer, storm sewer and water laterals in accordance with
Chapter 32 of the Code of General Ordinances. The location of the sanitary sewer and water
laterals is not always accurate. Bidders should "camera" the sanitary sewer laterals to determine
exact location. The City shall disconnect gas and electrical power and remove power lines from the
structure(s) to be razed.

FOUNDATION, FLOOR AND CONCRETE REMOVAL. The foundation and floor shall be
completely removed. All concrete and/or gravel on the premises except for City public sidewalks
not marked shall be removed. The Contractor must contact the Department of City Inspections for
an inspection of the excavation before backfilling begins on-site.
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DRIVEWAY APPROACH REMOVAL AND SITE RESTORATION. The Contractor shall
remove existing driveway approaches within the property limits. This Work shall also include
disposing of the resulting materials, backfilling trenches and pits with appropriate backfill material,
seeding and mulching, and site cleanup. The Contractor shall obtain all permits required for
removing driveway approaches prior to beginning Work within the public right of-way. If any utilities
or structures exist within the removal limits, the Contractor shall be responsible for contacting the
City and other appropriate authorities promptly.

CURB AND GUTTER REMOVAL AND REPLACEMENT. The Contractor shall remove the
existing concrete curb and gutter driveway opening to an existing joint and shall replace said
section with a "full-head" concrete curb and gutter. This Work shall be done in accordance with the
current edition of the Wisconsin Department of Transportation Standard Specifications for Highway
and Structure Construction.

If an existing curb and gutter section is overlaid with asphaltic pavement, the Contractor
shall reconstruct the curb and gutter section and resurface it with asphaltic pavement. The
Contractor shall saw- cut the pavement and curb and gutter section in accordance with the
Department of Public Works requirements. This Work shall be inspected prior to pouring.

This Work shall also consist of saw-cutting, removing and replacing unsuitable foundation
underlying the curb and gutter section; providing, installing and compacting crushed aggregate
base course; concrete masonry, expansion felt, finishing, curing and protecting; cleaning,
backfilling, restoring disturbed areas and disposal of excess material; tools, labor, material,
equipment, and other incidentals necessary to complete the Work. The Contractor shall obtain all
permits required for removing and replacing curb and gutter prior to the beginning such Work within
the public right-of-way. If any utilities or structures exist within the removal limits, the Contractor
shall be responsible for contacting the City and other appropriate authorities promptly.

PUBLIC SIDEWALK REMOVAL AND REPLACEMENT. The Contractor shall remove and
replace any public sidewalk marked for removal by the City and any public sidewalk damaged by
the Contractor in course of performing the Work. The replacement shall be done using 1-1/4" base
aggregate. The Contractor shall be responsible for maintaining the integrity of the public sidewalk
after the removal of the foundation walls. The Contractor shall obtain all required permits for the
removal and replacement of any public sidewalk. If the public sidewalk is undermined during the
raze process, the City of Kenosha's Department of Public Works shall, in its sole discretion, decide
whether the sidewalk must be reconstructed and replaced. The Work shall consist of saw-cutting,
removing and replacing unsuitable foundation underlying the public sidewalk; providing, installing,
and compacting crushed aggregate base course; concrete masonry, expansion felt, finishing,
curing and protecting; cleaning, backfilling, restoring disturbed areas and disposal of excess
material; tools, labor, material, equipment and all other incidentals necessary to complete Work in
accordance with the current edition of the Wisconsin Department of Transportation Standard
Specifications for Highway and Structure Construction.

REMOVAL OF MATERIAL AND DEBRIS. The Contractor shall remove all combustible
material, shrubs, junk and debris from the site.
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DAMAGE OR THEFT. The City does not assume any responsibility to protect any structure
or the contents thereof, including, but not limited to, salvageable furnishings, fixtures, or
attachments of whatever kind or nature so as to permit salvage prior to the time of razing. The City
shall not be liable to the Contractor for any loss, destruction, theft or removal of any property from
the premises nor shall the Contractor be entitled to any allowance or other claim against the City
should any of said acts occur.

FILL MATERIAL AND FINAL GRADING. The Contractor shall use clean fill material with
stones not exceeding three inch (3") in diameter and shall fill the lot to match the public sidewalk
grade and adjacent lot line grade. A description and the original source of the fill material is
required. Soil testing will be necessary if the source of the fill material is not from a historically
clean site or is from an unknown source. The Contractor shall not assume that fill material will be
available from the Department of Public Works or the Kenosha Water Utility. No price based upon
these assumptions shall be provided and will cause rejection of the Proposal. The final grading
plan shall be approved by the City's Erosion Control Inspector.

EROSION CONTROL. The Contractor shall be responsible for obtaining an Erosion Control
Permit and for complying with the Land-Disturbing Erosion and Sediment Control Ordinance as set
forth in Chapter XXXIII of the Code of General Ordinances for City of Kenosha.

TOP SOIL, SEEDING AND STABILIZATION. Upon completion of the demolition, the
Contractor shall fill the top four (4") to six (6") of thelot with four (4") to six (6") inches
of topsoil which shall be seeded with DOT seed mixture 40 or other approved seed mixture and
stabilized with EROSION MAT URBAN CLASS | TYPE A or equivalent and biodegradable stakes.
Seeding and stabilization shall commence immediately upon reaching final grade of any portion of
the site. Topsoil shall be clear of rocks, twigs, foreign materials and clods over 2" that cannot be
broken down in order to provide a uniformly textured soil with the ability to support a
dense vegetative cover. The soil shall have a pH range of 5.5 to 8.0.

DEMOLITION TECHNIQUES. The Work shall be performed in accordance with accepted
demolition techniques of the National Association of Demolition Contractors, incorporated herein by
reference. Water shall be used as a dust suppressant whenever practicable.

BLASTING PROHIBITED. The Work will not be performed through blasting with explosives.
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PROPOSAL NO. 06-24

AFFIDAVIT OF ORGANIZATION
AND AUTHORITY AND CAREFUL INSPECTION OF SITE AND
PREPARATION OF PROPOSAL

STATE OF WISCONSIN )
:SS.
COUNTY OF )

, being first duly sworn, on oath,
deposes and says that the Proposer shown on the attached Proposal is organized as indicated
below, and that all statements herein are made on behalf of the Proposer, and this deponent is
authorized to make them.

[Fill Out Applicable Paragraph]

CORPORATION. The Proposer is a corporation incorporated and existing in good standing
under the Ilaws of the State of , and its President is
and its Secretary is

The President is authorized to sign contracts and proposals for the Corporation by action of
its Board of Directors taken on , a certified copy of which is
attached hereto. [Strike out this last sentence, if applicable].

LIMITED LIABILITY COMPANY. The Proposer is a limited liability company organized and
existing in good standing under the laws of the State of . Pursuant
to its Articles of Organization, the Proposer may be bound by action of its Manager/Members [strike
one].

PARTNERSHIP. The Proposer is a partnership consisting of

General Partners, doing business under the name of

SOLE PROPRIETOR. The Proposer is an individual and, if operating under a trade name,
such trade name is as follows: )

NAME AND ADDRESS. The name and business address of the Proposer is as follows:

Phone:

E-Mail:
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STATUTORY SWORN STATEMENT. ,
also deposes and states that he/she has examined the Request for Proposal with Instructions to
Proposers, the Detailed Description of Work to be Performed, the Environmental Inspection
Reports, the General Specifications and Conditions, and any City furnished data, has investigated
the site and the site conditions, and has carefully prepared the Proposal from the Request for
Proposal with Instructions to Proposers, the Detailed Description of Work to be Performed, the
Environmental Inspection Reports, the General Specifications and Conditions, and any City
furnished data, and checked the same in detail before submitting this Proposal. The undersigned
also deposes and states that the statements contained in this Affidavit are true and correct.

Signed:
Print Name:
Title:
Date:
STATE OF )
:SS.
COUNTY OF )
Subscribed and sworn to before me this
day of , 20
Signature
Print Name
Notary Public, County,

My Commission expires/is:
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PROPOSAL NO. 06-24

LIST OF SUBCONTRACTORS AND
MAJOR MATERIAL SUPPLIERS

NAME AND ADDRESS: CLASS OF WORK TO BE PERFORMED:

NOTE: 1. Asbestos removal and disposal subcontractors, the disposal sites, and the
Federal/State License/Permit Number of the disposal sites must be listed above.

2. The above list cannot be altered after submission without the written consent of the
City.
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CONTRACT TO REMOVE AND DISPOSE OF
ASBESTOS CONTAINING MATERIAL AND UNIVERSAL
WASTE, RAZE STRUCTURE(S) AND RESTORE LOT(S)

PROJECT NO.

Between

THE CITY OF KENOSHA, WISCONSIN
A Wisconsin Municipal Corporation

And

TOTAL CONTRACT AWARD NOT TO EXCEED $

CONTRACT AMOUNT $ 15% CONTINGENCY: $

This Contract to Remove and Dispose of Asbestos Containing Material and Universal Waste, Raze
Structure(s) and Restore Lot(s) ("Contract") effective as of the last date of execution is entered into
between the City of Kenosha, Wisconsin, a Wisconsin municipal corporation, duly organized and
existing under the laws of the State of Wisconsin, with offices located at 625 52nd Street, Kenosha,
Wisconsin 53140 ("City") and with offices located at
("Contractor"), collectively referred to as the Parties.

WITNESSETH:

Whereas, the Contractor has submitted a written Proposal to the City to remove and dispose
of asbestos containing material and universal waste, raze specific structure(s) and restore lots
according to the Request for Proposal with Instructions to Proposers, the Detailed Description of
Work to be Performed, the Environmental Inspection Reports, and the General Specifications and
Conditions contained in the Request for Proposal, and the City has accepted the Contractor's
Proposal, subject to the Contractor entering into and abiding by the terms and conditions of this
Contract.

Now, Therefore, in consideration of the mutual undertakings, promises, agreements,
understandings and undertakings hereinafter set forth, and good and valuable consideration, the
sufficiency of which is hereby acknowledged, the City and the Contractor agree as follows:

1. Definitions.

a. City shall mean the City of Kenosha, Wisconsin.

b. Contract shall mean this executed Contract and shall include the following
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documents:

¢ Request for Proposal with Instructions to Proposers

¢ Detailed Description of Work to be Performed

¢ Environmental Inspection Reports

e General Specifications and Conditions

¢ Proposal

o Affidavit of Organization and Authority and Careful Inspection of Site and
Preparation of Proposal

¢ Performance and Payment Bond

e Permit to Raze

e List of Subcontractors and Major Material Suppliers

e Certificates of Insurance

¢ State Notifications and Approvals

e Determinations of City Representative in Charge of Project

o Affidavit Respecting Construction Lien Waivers/Releases

e Change Orders

e Contract notices and such other documents as are referenced herein.

c. Any of the foregoing documents which are not physically attached to this Contract
are on file in the Finance Department and are incorporated into this Contract by
reference.

d. Contractor shall mean the party who proposed to do the Work herein described
and whose Proposal was accepted by the City. Contractor shall also mean any
approved subcontractors and major material suppliers.

e. Director shall mean the City's Director of City Inspections, or his or her designee.

f. Overpayment shall mean any money the Contractor received which the Contractor
was not entitled to receive under this Contract, including, but not limited to, excess
payment made in error and payment for defective and/or rejected Work which was
redone or replaced and accepted by the City.

g. Work shall mean any contractual endeavor undertaken by the Contractor and/or
any of the Contractor's approved subcontractors and major material suppliers to
accomplish the removal and disposal of all Category |, Category Il, Regulated
Asbestos Containing Material (RACM), and Universal Waste from the specified
structures, the razing of the specified structures, and the restoration of the
specified lots, all in accordance with the Request for Proposal with Instructions to
Proposers, the Detailed Description of Work to be Performed, the Environmental
Reports, and the General Specifications and Conditions contained in the Request
for Proposal.

2. Work To Be Performed By Contractor And Price/Cost.

The Contractor, for the sum of , (% ) with a 15%
contingency of , ($ ) for additional work not foreseen by either
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party, will perform and complete, or will cause to be performed and completed, all the Work defined
in this Contract, in a good and workmanlike manner, and it will do so in accordance with and
subject to the provisions of this Contract for:

Address: 7023 37" Avenue
Tax Parcel No.: 01-122-01-353-006
Description: One story old style with attic and basement built in 1920 with

approximately 986 square feet.

The Work shall be performed in accordance with the Request for Proposal with Instructions
to Proposers, the Detailed Description of Work to be Performed, the Environmental Inspection
Reports, and the General Specifications and Conditions contained in the Request for Proposal. In
the event of a conflict between this Contract, the Detailed Description of Work to be Performed, the
Environmental Inspection Reports, and the General Specifications and Conditions, shall control and
supersede any inconsistent Contract provision.

3. Commencement And Diligent Prosecution Of Work.

The Contractor will prosecute the Work diligently until fully complete in accordance with this
Contract. The Contractor shall obtain required permits and commence with the Work no later than
fifteen (15) calendar days of notification of execution of the Contract with directions to proceed from
the City. The Work is to be completed within sixty (60) days of notification of execution of the
Contract with directions to proceed from the City. In the event of a dispute respecting quantity or
quality of the Work, the Contractor shall not refuse to perform the Work and shall not delay the
performance of the Work pending the resolution of said dispute. Arbitration is not herein provided
for and unresolved disputes may be settled through the Courts. The Contractor has the duty of
requesting an extension of time to complete the Work from the Director, in writing, prior to the time
for Contract completion, where the progress of the Work was delayed such that the Work will not
be completed on time, and the Contractor was not responsible for such delay. Should the Director
grant an extension, the Contractor will not be liable for liquidated damages arising out of the delay.
Should the Director determine that the Work will not be completed on schedule through normal
methods and where no request for a time extension has been requested, or if requested, such
request was not justified, the Director shall provide the Contractor with written notice requiring the
Contractor to take such extraordinary measures as may be required to complete the Work on time,
or as close to on time as possible. The failure of the Contractor to take such extraordinary
measures shall be grounds for the City to suspend the Work by the Contractor and take such other
measures as will assure completion of the Work within the Contract time, or if that is impossible,
within a reasonable time. However, nothing herein contained shall prevent the Director from
stopping the Contractor from proceeding with the Work beyond the time set for the completion date
where the completion date was not extended.

4. Contract Term.
The term of this Contract shall be from the last date of execution until each of the following:
a. Respecting Work, until completion and acceptance.

b. Respecting Warranty, until expiration of warranty term.
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c. Respecting Indemnity and Hold Harmless Agreement and Liability Insurance, until
claims filed, if any, are resolved, or expiration of any applicable statute of
limitations where no claims have been filed.

5. Termination For Cause.

In the event either Party should fail to fulfill in a timely manner its obligations under this
Contract, the non-breaching Party shall thereupon have the right to terminate this Contract by
giving a ten (10) day written notice to the breaching Party of such breach and specifying the date of
the termination if the breaching Party has not timely rectified and remedied the purported breach to
the satisfaction of the Party that gave notice of the breach. The Contractor shall perform no new or
additional Work upon receipt of a notice of termination without the advance, written permission of
the Director, except as necessary to cure the default, but not beyond the specified date of
termination.

6. And Payment Bond/Assurance.

The Contractor shall prior to approval of the Contract obtain a Performance and Payment
Bond or other assurance required by the City, in a form approved by the City, in the sum of the
accepted Proposal. The Contractor understands that the City may file a claim against the bond or
assurance should any of the provisions of this Contract not be faithfully and timely performed by the
Contractor.

7. Director Decision Final.

Should any dispute arise at any time between the Contractor and the City as to the true
meaning or requirements of this Contract, the manner of execution of the Work, the quality of the
Work executed, the quality or quantity of materials used, or the timely completion of the Work, the
decision of the Director shall be final and conclusive until and unless set aside by a Court of law.
The Contractor agrees that should any decision of the Director be challenged in Court, the Court
may only set aside a decision of the Director if it is wholly arbitrary and capricious and/or made in
complete disregard of disputed facts.

8. Methods, Labor, Equipment, Materials And Supplies.

The Contractor shall select such methods and equipment for the performance of all
operations connected with the Work as will assure professional quality of the Work and a rate of
progress which will assure the timely completion of the Work. The Contractor is responsible for
furnishing all labor, equipment, material and supplies required to perform the Work.

9. Suspension Of Work By The City.
The Director shall have the authority to suspend the Work where the Director believes that
the Contractor is not performing the Work in accordance with this Contract. The Contractor shall

have no right to additional compensation for delay or a right to an extension of time to complete the
Work where the Work is suspended by the Director.
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10. Injunctions.

Should a preliminary or temporary injunction suspend the Work for a period of time, the
deadline for completion of the Work shall be extended by such time as the preliminary or temporary
injunction was in effect. In the event a permanent injunction or Court order or judgment prohibits
the Work, this Contract shall be null and void as of the date such injunction, Court order or
judgment becomes final, although the Contractor shall be entitled to reasonable compensation for
the Work performed to that date. In the event a permanent injunction, Court order or judgment
reduces the scope of the Work, this Contract shall be deemed modified in accordance therewith
and compensation of the Contractor shall be proportionately reduced to reflect the decrease in the
scope of the Work.

11. Change Orders For Additional Work, Adjustment In Price.

The Contractor does not have the discretion to refuse to comply with a Change Order to
increase the scope of the Work identified in the City's Request for Proposal with Instructions to
Proposers. Increases in the scope of the Work shall result in a determination of the Contractor's
additional compensation based upon good faith negotiation, with the Contract as a guideline.
Change Orders must be approved by the City and the Contractor, and upon approval and
execution shall be considered a Contract amendment to be kept on file in City Department of
Finance and incorporated into this Contract by reference. Should the Contractor refuse to sign a
Change Order under circumstances where there is no discretion to do so, the Change Order will be
in full force and effect without the Contractor's signature, provided the Director attaches thereto a
written report so indicating.

12. Claims And Deadlines For Additional Compensation.

Any claim by the Contractor for additional compensation arising out of circumstances not
covered by this Contract shall be submitted, in written form, to the Director within fourteen (14)
calendar days of the event giving rise to or forming the basis for such claim, or be deemed forever
waived. When the claim for additional compensation involves the Work which will be covered and
unavailable for inspection within said fourteen (14) day period of time, the Contractor shall promptly
provide the Director with informal notice and an opportunity for inspection although a formal claim
need not be filed earlier than as above provided. The Contractor further has a duty to, from time to
time, notify the Director of any facts or events which may lead to a claim for additional
compensation as soon as the Contractor is aware of such facts or events.

13. Waiver Of Rights.

No failure to exercise, or delay in exercising, any right, power or remedy hereunder on the part of
either Party shall operate as a waiver thereof, nor shall any single or partial exercise of any other
right, power or remedy preclude any other further exercise thereof or the exercise of any other
right, power or remedy. No express waiver shall affect any event of default other than the event of
default specified in such waiver, and any such waiver, to be effective, must be in writing and shall
be operative only for the time and to the extent expressly provided therein. A waiver of any
covenant, term or condition contained herein shall not be construed as a waiver of any subsequent
breach of the same covenant, term or condition.

RFP CONTRACT 5 of 14



14. Subcontractors, Major Material Suppliers, And Disposal Sites.

The Contractor will only use subcontractors, major material suppliers and disposal sites
which are listed in this Contract. Major material suppliers shall be those providing over $5,000.00 in
materials. Any changes in said list must be approved by the City. The Contractor is responsible for
the Work of subcontractors and/or suppliers and for delays in the Work occasioned thereby. The
Contractor has a duty to remove and replace subcontractors and/or suppliers whose involvement in
the Work will result in a breach of this Contract. Furthermore, should the Director determine the
involvement of the subcontractors and/or suppliers in the Work will result in a breach of the
Contract, the Director shall have the right, in writing, to compel the Contractor to remove and
replace said subcontractors and/or suppliers. Should the Contractor fail to comply with the
requirements of providing notice or removing and replacing subcontractors and/or suppliers, the
City shall have the option to declare the Contractor in breach and exercise the City's rights
pursuant to Section 30 of this Contract.

15. Control And Protection Of Work Site.

The Contractor shall be responsible for the control and protection of the Work site from
commencement of the Work until the Work is completed. The Contractor shall keep the site secure
and inaccessible to the public.

16. Salvage Rights.

The Contractor shall have all salvage rights by virtue of this Contract.

17. City Cooperation.

City will reasonably cooperate with the Contractor to facilitate the Contractor's performance
of the Work. The Contractor will provide reasonable notice to the City when the assistance thereof
is requested. However, the City has no obligation to supervise or perform any part of the Work.

18. Governmental Permits And Approvals.

The Contractor is fully responsible, at the Contractor's cost and expense, to obtain such
permits and approvals as may be required from any governmental body, including the City, as a
precondition to the performance of the Work, including, but not limited to, raze permit, erosion
control permit, permits to temporarily obstruct streets, and asbestos removal permits from the
Wisconsin Department of Natural Resources where an exemption is not applicable.

19. Law, Rules And Regulations.

The Contractor shall comply with all Federal, State and local laws, rules, regulations and
codes applicable to the performance of this Contract and the Work including, but not limited to, any
requirements imposed by the Wisconsin Department of Natural Resources.

20. Contractor's Employees And On-Site Representatives.

Although the Contractor performs the Work as an independent contractor, the Director shall
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have the right to request the Contractor to remove and replace any of the Contractor's employees
involved in the Work when said employee does not furnish quality workmanship or is uncooperative
with or disrespectful to any City personnel associated with the Work. The Contractor shall comply
with any reasonable request. The Contractor, at all times the Work is being performed, shall assign
an employee or agent on the Work site to be the person to whom the Director may furnish
instructions or orders, or make inquiries of at all times when the Work is being performed. The
name of such employee or agent shall be submitted to the Director, in writing, upon
commencement of the Work.

21. Water Use.

The Contractor has the obligation to make arrangements with the Kenosha Water Utility for
the use of water and may not use any Kenosha Water Utility hydrants or other water source without
making arrangements in advance. The Contractor, where water is required, will be required to
obtain a Hydrant Permit and meter from the Kenosha Water Ultility, 4401 Green Bay Road. Any
deposit and fee shall be paid by the Contractor.

22. Sanitation And Health.

The Contractor has the obligation of arranging for drinking water and sanitary conveniences
for employees, subcontractors, suppliers, and agents thereof and for taking such Work site
precautions as will deter the spread of infectious diseases. The Contractor shall not use materials
in such manner as to pose a health hazard. The Contractor shall obey all lawful orders received
from a County Health Department Sanitarian, or from any duly authorized employee of any Federal
or State agency having jurisdiction over employee, public health, safety or welfare.

23. Inspection.

The City has the right, at its cost and expense, to assign or retain inspectors to determine
that the Work is in conformance with the Contract. However, only the Director can reject the Work.
The use of inspectors by the City shall not relieve the Contractor of the duty of making its own
inspections and of itself rejecting improper or defective Work by its employees, subcontractors,
suppliers and agents. The failure of a City inspector to notice or reject improper or defective Work
shall not waive any rights of the Director to have the Contractor take corrective action at the
Contractor's cost and expense to remedy such deficiencies or defects when discovered. The use of
inspectors by the City shall not relieve the Contractor of its duty to maintain a safe workplace.

24. Workmanship.

The removal and disposal of Category |, Category Il, Regulated Asbestos Containing
Material (RACM), and Universal Waste shall be performed in accordance with all Federal, State
and local laws, rules and regulations, including but not limited to the National Emission Standards
for Hazardous Air Pollutants (NESHAP). Demolition Work shall be performed in accordance with
accepted demolition techniques of the National Association of Demolition Contractors. Equipment
and procedures used must be suitable to and compatible with the nature of the Work, the Work
site, and the prevailing year round weather conditions which affect the Work and the Work site.
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25. Utilities.

The Contractor has the obligation of obtaining utility locations, clearances, hookups or
cutoffs directly from the relevant utility at the Contractor's cost and expense. The City shall
disconnect gas and electrical power and remove power lines from the structure(s) being razed.

26. Cleanup.

The Contractor shall at all times keep the site and off-site areas related to the Work,
including all right-of-ways, streets, highways, alleys and private or public property adjacent to the
Work site, in a clean and sanitary condition, free from any rubbish, debris, surplus or waste
materials that have accumulated as a result of the Work. Within ten (10) days after the completion
of the Work, the Contractor shall remove all surplus materials, tools, equipment or plants, leaving
the Work site and off-site areas related to the Work, unobstructed, clean and sanitary, ready for
their intended use and in as safe a condition as their nature will reasonably permit. Should the
Contractor neglect any such duty, the Director may cause any such Work to be performed at the
Contractor's cost and expense.

27. Foundations And Excavations.

The Contractor assumes all risks and costs and expenses associated with foundations and
excavations, whether actual or, where in the City's opinion, there exists potential of (1) collapse; (2)
damage to abutting public or private property; or (3) problems associated with subsurface
conditions, surface waters, ice or snow. An inspection by the City shall be performed prior to back
filling any excavation. The Contractor shall coordinate with the Department of City Inspections to
have the inspection performed. Should said inspection, in the City's opinion, indicate any potential
of (1) collapse; (2) damage to abutting public or private property; or (3) problems associated with
subsurface conditions, surface waters, ice or snow, the Contractor shall undertake any action
requested by the City to address said potential.

28. Payment Of Employees, Subcontractors And Suppliers.

The Contractor shall promptly pay all employees, subcontractors and suppliers for all the
Work, labor, services, supplies or materials which they may directly or indirectly furnish in the
fulfillment of this Contract and the Contractor shall secure, as soon as possible, a waiver of liens or
the release of any and all liens which may attach as a result of the Work. The Contractor, as a
condition of payment, shall execute and file an Affidavit Respecting Construction Lien
Waivers/Releases with the City Director of Finance.

29. Liquidated Damages For Delays In Contract Completion.

In the event that the Contractor fails to complete the Work within the time the Work is
requested to be completed or any extension of time for completion of the Work granted by the
Director, the Contractor shall pay to the City for such delay the sum of Two Hundred ($200.00)
Dollars per day, for each and every day's delay in completing the Work. This sum shall be
considered and treated not as a penalty, but as fixed, agreed and liquidated damages due the City
from the Contractor.
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30. Rights Of City Upon Contractor Default.

The Contractor recognizes the right of the City to suspend the Work, to order the revision of
nonconforming Work, to re-let all or part of the Work or to itself perform such Work as may be
required to ensure the timely completion of the Work or to replace improper or defective Work, as
determined necessary by the Director. However, none of the above shall relieve the Contractor of
its obligations under this Contract.

31. Overpayments And Setoffs Unrelated To Contract.

The Contractor will promptly, upon receipt of written demand from the Director, refund any
overpayments received. Should the Contractor not comply with said demand within thirty (30) days
of receipt of the written demand, the Contractor shall pay the City interest for said amount at the
rate of one (1%) percent per month on the unpaid balance, until paid in full. Should the Contractor
owe the City any money which is lawfully due and payable on any account receivable or on any
personal property tax, forfeiture or fee, whether or not related to the Work under this Contract, the
Contractor authorizes the City to deduct said amount from any payment due the Contractor
hereunder.

32. Safety Precautions.

The Contractor, during the performance of the Work, shall assume control of the Work site
and put up and properly maintain, at the Contractor's cost and expense, adequate barriers, warning
signs, lights and such other devices and take such measures as will make the Work site as safe as
the nature of the premises will reasonably permit to protect frequenters as well as persons using
abutting private or public property, from any and all dangers associated with the Work, during both
day and night hours. The Director may order the Contractor, by a time or date certain, to take
designated safety measures and the failure of the Contractor to promptly obey said order shall
result in a penalty of One Hundred ($100.00) Dollars per day for each day said order is not
complied with. The Contractor shall be fully responsible for making the Work site as safe as its
nature will reasonably permit and may not rely upon any inspections, instructions or orders of the
Director or the City inspectors or lack thereof, in this regard. The Contractor has an obligation to
check warning and safety devices on a daily basis. In the event of termination of this Contract prior
to completion of the Work, the Contractor shall continue to be responsible for maintaining the safety
of the Work site until relieved of the obligation by the Director or until another contractor takes
possession of the Work site.

33. Payment — Acceptance Of Work.

Payment shall be made by the City upon completion of the Work and submission of invoice
to the City's Director of Finance, within fifteen (15) days after the Director executed a document
accepting the Work as being performed in accordance with this Contract, subject to the following:

Payment will not be made for so long as any order made to the Contractor by the Director
seeking compliance with this Contract is not complied with. Payment will be reduced by the amount
of any claim which the City may have against the Contractor for (i) improper, defective or rejected
Work, (ii) liquidated damages due to delay in the schedule of time for the Work completion, (iii)
failing to take safety precaution, (iv) the amount of set-offs authorized by this Contract, or (v) any
other primary liability of the Contractor for which the City could be secondarily liable, which
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secondary liability was not assumed by the City under this Contract. The Work shall not be
accepted by the Director until all employees, subcontractors and suppliers have been fully paid for
all labor, services, supplies or materials provided thereby, and lien waivers or releases have been
obtained and filed with the City's Department of City Inspections.

34. Independent Contractors, Worker's And Unemployment Compensation.

The Contractor acknowledges that it is an independent contractor and that its employees
and agents are not the employees of the City for purposes of Worker's and Unemployment
Compensation or any other purpose. The Contractor shall be responsible for Worker's and
Unemployment Compensation with respect to its employees.

35. Prohibitions As To Assignment, Subcontracting And Joint Ventures.

The Contractor may not assign this Contract, enter into a joint enterprise or subcontract any
Work without the express written approval of the Director and the City is not liable for any costs and
expenses arising therefrom. Listed subcontractors, major material suppliers, and disposal sites are
excepted from this prohibition. An unlawful assignment, joint enterprise or subcontract shall render
this Contract voidable by the Director as of the date thereof, and the City will not be obligated to
pay to the Contractor any money for any of the Work performed by an unauthorized party.
However, if this Contract is voided, the Contractor will continue to be responsible for maintaining
the safety of the Work site until relieved of this obligation by the Director or until another Contractor
takes possession of the Work site. The Contractor will be responsible for any cost, loss, expense or
damages, including actual attorneys fees, the City may incur in enforcing this provision.

36. Indemnification And Hold Harmless.

The Contractor agrees that it will, at all times relevant to this Contract, defend, indemnify and
hold harmless, the City, its officers, agents, employees and representatives, from and against any
and all liability, loss, injury, charges, damages, claims, judgments, costs, expenses or attorneys
fees, which they may hereafter sustain, incur or be required to pay as a result of any action taken
or not taken by the City or its officers, agents, employees or representatives to supervise or
oversee the adequacy of safety precautions taken by the Contractor or as a result of the willful or
negligent act or omission of the Contractor and its subcontractors, suppliers, assigns, employees,
officers, agents or representatives, resulting in any person or party suffering or sustaining personal
injury, death or property loss or damage, or a violation of any other right protected by law.

37. Insurance.

The Contractor and subcontractors shall procure and maintain during the Contract term the
minimum insurance coverages listed below, issued by a company licensed to do business in the
State of Wisconsin, having a minimum AM Best Financial Strength Rating of "A" or better. The
minimum insurance coverages listed below shall be verified by a Certificate of Insurance issued to
the City of Kenosha as Certificate Holder and shall provide that should any of the described policies
be canceled for any reason or any material changes are made, the issuing insurer will mail thirty
(30) days written notice to the City before any cancellation or material change takes effect. The
City shall be named as an additional insured with respect to the coverages required by Sections
37(a), 37(b), 37(c) and 37(e) listed below and the City shall be provided with the endorsements
certifying that the City is an additional insured with respect to said policies. The coverages required
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by Sections 37(a), 37(b), 37(c) and 37(e) listed below shall be primary and any insurance, self-
insurance or other coverage maintained by the City shall not contribute to it. The Contractor shall
provide the City with a primary insurance endorsement certifying that the insurance coverages
listed below are provided on a primary and noncontributory basis. The Contractor shall also provide
the City with a waiver of subrogation endorsement.

The following minimum insurance coverages must be in effect and continue in effect during
the Contract term:

a. Commercial General Liability
$1,000,000.00 Each Occurrence
$2,000,000.00 Aggregate

b. Automobile Liability (owned, non-owned, leased)
$1,000,000.00 Combined Single Limit

c. Pollution Legal Liability
$2,000,000.00 Each Loss

d. Worker's Compensation: Statutory Limits Employer's Liability
$100,000.00 Each Accident
$100,000.00 Disease, Each Employee
$500,000.00 Disease, Policy Limit

e. Umbrella Liability
$3,000,000.00. The umbrella liability policy shall not contain any exclusions or
exceptions not identified in the Commercial General Liability, Automobile Liability
or Pollution Legal Liability policies.

38. Cooperation.

The Contractor shall cooperate with representatives of any and all Local, Federal or State
agencies having authority over the Work. Further, although the Contractor has possession of the
Work site, the Contractor shall permit City employees and representatives, and employees and
representatives of any Federal or State agency to have reasonable access to the Work site at all
times.

39. Severability.

It is mutually agreed that in case any provision of this Contract is determined by a Court of
law to be unconstitutional, illegal or unenforceable, it is the intention of the Parties that all other
provisions of this Contract shall remain in full force and effect.

40. Nondiscrimination.

In the performance of the Work under this Contract, the Contractor agrees not to

discriminate against any employee or applicant for employment contrary to any Federal, State or
local law, rule or regulation, because of race, religion, marital status, age, creed, color, sex,
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handicap, national origin, or ancestry, sexual orientation, income level or source of income, arrest
record or conviction record, less than honorable discharge, physical appearance, political beliefs or
student status. The Work is to be performed in accordance with the Federal Americans With
Disabilities Act.

41. No Third Party Beneficiaries.

This Contract is intended to be solely for the benefit of the Parties hereto. No part of this
Contract shall be construed to add, supplement, amend, abridge or repeal existing rights, benefits
or privileges of any third party or parties, including, but not limited to, employees of either of the
Parties.

42. Full Agreement — Modification.

This Contract shall be the full and complete agreement and understanding of the Parties and
shall supersede all oral or written statements or documents inconsistent herewith. This Contract
can only be modified, in writing, by the mutual agreement of the Parties hereto, said amendment to
be attached hereto and incorporated herein.

43. Notices.

Any notice required to be given to any Party to this Contract shall be in writing and delivered
either by hand or certified mail, return receipt requested, to the addresses indicated below, or such
address as the Parties indicate in writing. Notice shall be effective as of the date of delivery if by
hand, or mailing if by certified mail.

If to Contractor:

Attention:

If to City:

Director of City Inspections
Municipal Building, Room 100
625-52nd Street

Kenosha, Wisconsin 53140

With a copy to:

Office of the City Attorney
Municipal Building, Room 201
625 52nd Street

Kenosha, Wisconsin 53140

And
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Department of Finance
Municipal Building, Room 208
625 52nd Street

Kenosha, Wisconsin 53140

44. Execution Authority.

Each of the undersigned hereby represents and warrants that: (a) such Party has all
requisite power to execute this Contract: (b) the execution and delivery of this Contract by the
undersigned, and the performance of its terms thereby have been duly and validly authorized and
approved by all requisite action required by law; and (c) this Contract constitutes the valid and
binding agreement of the undersigned, enforceable against each of them in accordance with the
terms of this Contract.

In Witness Whereof, the parties hereto have hereunto executed this Contract on the dates
below given.

CITY OF KENOSHA, WISCONSIN
A Wisconsin Municipal Corporation

By:
DAVID F. BOGDALA, Mayor
Date:
By:
MICHELLE L. NELSON, City Clerk/Treasurer
Date:
STATE OF WISCONSIN)
: SS.
COUNTY OF KENOSHA)
Personally came before me this day of , 20

David F. Bogdala, Mayor, and Michelle L. Nelson, City Clerk/Treasurer of the City of Kenosha
Wisconsin, a Wisconsin municipal corporation, to me known to be such Mayor and City
Clerk/Treasurer of said municipal corporation, and acknowledged to me that they executed the
foregoing instrument as such officers as the Contract of said municipal corporation, by its authority.

Print Name:
Notary Public, Kenosha County, WI.
My Commission expires/is:
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CONTRACTOR

By:

Date:

STATE OF WISCONSIN )
1 SS.

COUNTY OF )
, 20

Personally came before me this day of
, to me known to be such of said
, and acknowledged to me that he/she executed the foregoing

as the contract of said , by its

instrument as such
authority.

Print Name:
Notary Public, County,
My Commission expires/is:
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EXECUTIVE SUMMARY

KPH Environmental Corp (KPH), was retained by the City of Kenosha Department of
Community Development and Inspections to conduct an inspection of the one family dwelling
and garage at 7023 37" Avenue, Kenosha, Wisconsin, prior to demolition. KPH conducted a
visual inspection for asbestos, potential lead painted recyclable surfaces, and universal wastes.
KPH collected asbestos bulk samples for laboratory analysis.

Asbestos was detected above the regulatory level of 1% in:

e Basement duct wrap

e Exterior caulk around aluminum windows and doors plus on aluminum wall seams
o Exterior caulk at the gas meter pipe and electrical conduit

e Windows with glazing compound

Vermiculite insulation was observed in the attic floor. The vermiculite insulation is assumed to
be an asbestos containing material because DHS 159 of the Wisconsin Administrative Code
defines vermiculite as an ACM.

Asphalt roof flashing at the chimney and spark arrestors in a basement electrical box were not
safely accessible and was assumed to contain asbestos.

Under state and federal laws the friable duct wrap and the vermiculite insulation are regulated
asbestos containing material (RACM) and will require abatement prior to demolition. The
category II non friable caulks, window glazing compound, and spark arrestors, and category I
non-friable roof flashing, will also will also need to be abated prior to building demoltion if
they will be sanded, ground, abraded, cut, abraded, or crumbled during demolition. In addition,
Wisconsin Department of Natural Resources must be notified prior to the start of asbestos
abatement or demolition.

Asbestos results are in Section II of this report.

During the paint inspection no painted recyclable surfaces were identified, and no samples were
collected for lead analysis. Discussion is in Section III of this report.

Universal wastes and other hazardous material were also observed inside the dwelling and are
summarized in Section I'V of this report.

I. INTRODUCTION

KPH Environmental Corp., (KPH) was retained by the City of Kenosha Department of Community
Development and Inspections to conduct a pre-demolition inspection of the one family dwelling and
garage at 7023 37" Avenue, Kenosha, Wisconsin, for the following:

e Suspect asbestos containing materials
o Suspect lead painted surfaces that could be recycled, such as brick, concrete block,
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concrete, and metal
e Universal wastes such as CFCs in appliances, mercury in light bulbs, and PCB
containing light fixture ballasts

Richard Kath, of the City of Kenosha, authorized KPH to conduct an inspection and to analyze
samples collected during the inspection. The inspection of the building at 7023 37th Avenue,
Kenosha, Wisconsin, was conducted on April 5, 2024, to cover the items listed above. The
inspection was conducted by Dean Jacobsen, Wisconsin Asbestos Inspector License No. 14370.
Additional information on the inspection and results are contained in the following sections.

II. ASBESTOS INSPECTION
A. Methods

This asbestos inspection included a visual determination as to the extent of visible and accessible
suspect materials in the building, sampling and documentation of any of these suspect materials,
and quantification of observable and accessible positive materials existing within the spaces
inspected.

An asbestos inspection involves inspecting all or part of a building (depending on the project scope)
and identifying suspect asbestos containing materials. After suspect materials are identified, the
inspector divides the building into homogeneous areas. Homogeneous areas contain materials that
are alike in color, composition, age of installation, and any other aspect. If any differences are
identified during the inspection, a separate homogeneous area is established.

The inspector then collects bulk samples based upon the type of material and quantity of material in
the homogeneous area. Bulk samples were placed into resealable containers and sent to a
laboratory certified under the National Voluntary Laboratory Accreditation program (NVLAP) for
analysis. Destructive sampling was not conducted where it would have adversely impacted suspect
asbestos containing materials, to avoid building contamination.

The results of the survey integrated with the Polarized Light Microscopy with Dispersion Staining
(PLM/DS) analysis of bulk samples taken are outlined in this document.

B. List of Suspect Asbestos Containing Materials

The following types of suspect materials were observed and inspected to determine if asbestos
containing materials were present in the buildings as required by US EPA NESHAP regulation 40
CFR 61 Subpart M, and NR 447 of the Wisconsin Administrative Code:

Caulk

Paper insulation

Stucco

Brick/mortar

Window glazing compound
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e Asphalt shingle roofing

e Tar paper
e Drywall

e Floortile
e Plaster

e Window glazing compound
e Blown in insulation

e Drywall/joint compound

o Ceramic tile

¢ Linoleum

e Flue packing

e Duct wrap

e Miscellaneous mastics

A listing of specific homogeneous materials and homogeneous material codes are in the Samples
and Results section following the results table.

C. The Laboratory

Samples were analyzed at SanAir Laboratories Inc., for total asbestos content by volume using EPA
Method 600/M4/82/020, 600/R-93/116. Analysis is performed by using the bulk samples for visual
observation and slide preparation(s) for microscopical examination and identification. The slides
are analyzed for asbestos (chrysotile, amosite, crodcidolite, anthophyllite, and actinolite/ tremolite),
fibrous non asbestos constituents (mineral wool, paper, etc.), and nonfibrous constituents. Asbestos
is identified by refractive indices (obtained by using dispersion staining), morphology, color,
pleochroism, birefringence, extinction characteristics, and signs of elongation. The same
characteristics are used to identify the non asbestos constituents.

The microscopist visually estimates relative amounts of each constituent using a stereoscope if
necessary. The test results are based on a visual determination of relative volume of the bulk
sample components. The results are valid only for the item tested.

Current regulations state asbestos containing materials (ACM) means material containing
more than 1% asbestos as determined using the method specified in Appendix E, Subpart E,
40 CFR Part 763 Section I, Polarized Light Microscopy. A point count analysis was performed
for sample layers that were near 1% asbestos by the PLM method to better define the asbestos
content. Bold values indicate that the material contains more than 1% asbestos. Negative results
indicate that no asbestos was detected.
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D. Samples and Results

The following are the laboratory results. The laboratory report isin Appendix A.

Sample # Location and Description Results Homogeneous
Code
1A Exterior — around east door — cream caulk Positive 4% MCLKer
Chrysotile
1B Not Analyzed Due to Prior Positive Sample N/A MCLKcr
1C Not Analyzed Due to Prior Positive Sample N/A MCLKecr
2A Exterior — east wall under aluminum siding — silver paper Negative MPIs
insulation
2B Exterior — south wall under aluminum siding — silver Negative MPIs
paper insulation
2C Exterior — north wall under aluminum siding — silver Negative MPIs
paper insulation :
3A Exterior — east wall under wood siding — tan paper Negative MPIt
insulation
3B Exterior — south wall under wood siding — tan paper Negative MPIt
insulation
3C Exterior — north wall under wood siding — tan paper Negative MPIt
insulation
4A Exterior — on east wall at electrical conduit — gray Positive 4% MCLKYy
caulk Chrysotile
4B Not Analyzed Due to Prior Positive Sample N/A MCLKy
4C Not Analyzed Due to Prior Positive Sample N/A MCLKy
S5A Exterior — basement level — south wall on brick — stucco Negative STC
5B Exterior — basement level — north wall on brick — stucco Negative STC
5C Exterior — basement level — east wall on brick — stucco Negative STC
6Aa Exterior — basement south wall — brick Negative MBR
6Ab Exterior — basement south wall — mortar Negative MBR
6Ba Exterior — basement north wall — brick Negative MBR
6Bb Exterior — basement north wall — mortar Negative MBR
6C Attic — on chimney — brick/mortar Negative MBR
TAa Roof — southwest top layer — brown asphalt shingle Negative MRSn
TAb Roof — southwest top layer — under brown asphalt shingle Negative MRSn
— felt
7Ba Roof — northwest top layer — brown asphalt shingle Negative MRSn
7Bb Roof — northwest top layer — under brown asphalt shingle Negative MRSn
— felt
7Ca Roof — garage top layer — brown asphalt shingle Negative MRSn
7Cb Roof — garage top layer — under brown asphalt shingle — Negative MRSn
felt
8A Roof — southwest bottom layer — tar paper Negative MPT
8B Roof — northwest bottom layer — tar paper Negative MPT
8C Roof — southeast bottom layer — tar paper Negative MPT
9A Roof — garage northwest 2" layer — blue asphalt shingle Negative MRSb
9B Roof — garage northeast 2" layer — blue asphalt shingle Negative MRSb
9C Roof — garage southeast 2" layer — blue asphalt shingle Negative MRSb
10A Roof — garage northwest bottom layer — old tar paper Negative MPT2
10B Roof — garage northeast bottom layer — old tar paper Negative MPT2
10C Roof — garage southeast bottom layer — old tar paper Negative MPT2
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Sample # Location and Description Results Homogeneous
Code
11Aa Garage — east wall under wood siding — brown paper Negative MDWn
11ADb Garage - east wall under wood siding — brown drywall Negative MDWn
11Ba Garage — north wall under wood siding — brown paper Negative MDWn
11Bb Garage — north wall under wood siding — brown drywall Negative MDWn
11Ca Garage — west wall under wood siding — brown paper Negative MDWn
11Cb Garage — west wall under wood siding — brown drywall Negative MDWn
12Aa 1% floor — back entry — on top landing — 12” white floor Negative MF12w
tile
12Ab 1# floor — back entry — on top landing — under 12” white Negative MF12w
floor tile — yellow mastic
13A 1% floor — back entry — east wall — plaster Negative SPI
13B 1% floor — living room — north wall — plaster Negative SPI
13C 1% floor — bathroom — west wall — plaster Negative SPI
14A 1 floor — living room — on west window — glazing Positive 2% MPG
compound Chrysotile
14A Point Count Result Positive 1.2% MPG
Chrysotile
14B Not Analyzed Due to Prior Positive Sample N/A MPG
14C Not Analyzed Due to Prior Positive Sample N/A MPG
15A 1% floor — east bedroom — in north wall — blown in Negative MBI
insulation
17Aa I** floor — bathroom — northwest wall patch — drywall Negative MDWw
17Ab 1% floor — bathroom — northwest wall patch — joint Negative MDWw
compound
18Aa 1% floor — bathroom — on wall at tub — white and green Negative MCTMwg
ceramic tile
18Ab 1¢ floor — bathroom — on wall at tub — tile grout Negative MCTMwg
18Ac 1% floor — bathroom — on wall at tub — under white and Negative MCTMwg
green ceramic tile — mortar
19A Attic - near stair — red linoleum Negative MFLr
19B Attic - near stair — red linoleum Negative MFLr
19C Attic - near stair — red linoleum Negative MFLr
20A Attic — east side — multicolored linoleum Negative MFLm
20B Attic — east side — multicolored linoleum Negative MFLm
20C Attic — east side — multicolored linoleum Negative MFLm
21A Attic — on east side of chimney — plaster patching Negative SPIP
21B Attic — on south side of chimney — plaster patching Negative SPIP
21C Attic — on west side of chimney — plaster patching Negative SPIP
22A Basement — on west side of chimney — flue packing Negative TFP
22B Basement — on west side of chimney — flue packing Negative TFP
22C Basement — on south side of chimney — flue packing Negative TFP
23A Basement — on west side of furnace near floor — hard gray Negative TFP2
packing
23B Basement — on west side of furnace near floor — hard gray Negative TFP2
packing
23C Basement — on west side of furnace near floor — hard gray Negative TFP2
packing
24A Basement — on east round duct — duct wrap Positive 50% TDW
Chrysotile
24B Not Analyzed Due to Prior Positive Sample N/A TDW
24C Not Analyzed Due to Prior Positive Sample N/A TDW
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Sample # Location and Description Results Homogeneous
Code
25A Basement — west side on floor near bags — white fibrous Negative MFMw
material

Homogeneous Material Codes

SP1 Plaster

SPIP Plaster Patching

STC Stucco

MCLKcr Cream Caulk

MCLKy Gray Caulk

MPIt Tan Paper Insulation

MBR Brick/Mortar

MRSn Brown Asphalt Roof Shingle
MR Sb Blue Asphalt Roof Shingle
MPT Tar Paper House

MPT2 Tar Paper Garage

MDWn Brown Drywall

MDWw White Drywall/Joint Compound
MF 12w 12” White Floor Tile

MPG Window Glazing Compound
MBI Blown in Insulation
MCTMwg  White & Green Ceramic Tile
MFLr Red Linoleum

MFLm Multicolored Linoleum
MFMw White Fibrous Material

TFP Flue Packing

TFP2 Hard Furnace Packing

TDW Duct Wrap

E. Asbestos Locations and Quantities

Four (4) of the materials sampled contain greater than 1% asbestos and are asbestos containing

materials (ACM).

Material Homogeneous Location Approximate Type
Code Quantity
Duct Wrap TDW Basement on Octopus Furnace, on 4 Supply 195 SF Friable
Ducts, on Return Seams
Cream Caulk MCLKw House Exterior Around Aluminum Windows | 13 Windows & 2 | Category Il
& Doors and on South Wall Seams Doors Non-Friable
22 LF on Wall
Seams
Gray Caulk MCLKYy House Exterior at Gas Meter Pipe & Electrical | 1 SF Category I1
Conduit Non-Friable
Window Glazing MPG Windows on All Floors 15 Windows Category 11
Compound Non-Friable
Assumed Friable Asbestos Containing Material:
Material Location Approximate Quantity Material Type
Vermiculite Insulation | Attic Under Wood Floor 650 SF, Approx. 3 In. Friable
Deep
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Assumed Category I & II Non-Friable Asbestos Containing Material:

Material Location Approximate Quantity Material Type
Roof Flashing House Chimney 3 SF Category I Non-Friable
Spark Arrestors Basement Electrical Box 1 Box Category Il Non-Friable

The duct wrap and vermiculite insulation are friable asbestos containing material and meet the
definition of regulated asbestos containing material (RACM) as defined in NR 447 of the
Wisconsin Administrative Code.

The caulks, window glazing compound, and spark arrestors are category II non friable ACM
while the roof flashing is a category I non-friable ACM. They were in non-friable condition at
the time of the inspection and do not require removal prior to demolition unless they will be
sanded, ground, cut, abraded, or crumbled in the course of demolition operations. If that does
occur they would meet the definition of RACM as defined in NR 447.

NR 447.08 requires the building owner or operator to have the RACM removed from a facility
being renovated or demolished before any activity begins that would break up, dislodge or
similarly disturb the material. DHS 159 of the Wisconsin Administrative Code requires that only
a certified asbestos company with certified asbestos abatement personnel may remove ACMs
from a building.

NR 447.07 requires the building owner or operator to notify the Wisconsin Department of
Natural Resources at least 10 business day prior to the start of demolition using form 4500-113,
or through an on line notification system.

Note#1: If additional materials are discovered during the demolition that are not listed above they are to be assumed to be
asbestos containing.

Note#2: A copy of this report should be transmitted to the demolition contractor.

Note #3: Additional duct wrap may be within walls and ceilings.

III. LEAD PAINT INSPECTION
A. Methods

A lead paint inspection and sampling are recommended for building materials that may contain
surfaces painted before 1978. The inspection determines if lead is in the building paint, the
location(s) of lead containing surfaces, and the amount of lead in the paint. If the surfaces will be
disturbed or demolished, workers can then prepare proper safety measures to reduce exposure to
lead containing dust as required by the Occupational Safety and Health Administration. In addition
the Wisconsin Department of Natural Resources requires determination of lead based paint prior to
disposal or recycling of building materials (Concrete Recycling and Disposal Fact Sheet WA-605
2017).

>

The lead paint inspection of the one family dwelling at 7023 37" Avenue, Kenosha, Wisconsin,
took place on April 5,2024. A room by room inspection was conducted of metal, block, brick, or
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concrete locations scheduled for demolition, noting the location, substrate, and color of these

surfaces where painted.

B. Componeiit Testing Results

The Wisconsin State Statutes Chapter 254.11(8) defines lead-based paint as having a surface
concentration of lead that is more than 0.5% of lead per weight of a dried paint sample.

The results of the analysis was classified as follows:

Positive:  Any result above the Chapter 254 Standard of 0.5% lead.

Negative: Any result at or below the Chapter 254 Standard of 0.5% lead.

Interior: Dwelling at 7023 37" Avenue, Kenosha, Wisconsin

e Painted metal, block, brick, and concrete were not observed on the interior.

Exterior: Dwelling at 7023 37" Avenue, Kenosha, Wisconsin

e Painted metal, block, brick, and concrete were not observed on the exterior.

Where lead in paint is known or suspected, the owner and contractors must follow the OSHA lead
in construction regulation 29 CFR 1926.62. This applies if any amount of lead is present, not just
for lead based paint (more than 0.5% Lead). Workers must take care to limit the amount of lead

dust generated and follow OSHA safety requirements for lead exposure. The regulation requires:

e Personal exposure monitoring,

o Use of respiratory protection and protective clothing,

e Hygiene areas,

e Engineering controls to control lead dust,

o Worker training

According to the WDNR Concrete Recycling and Disposal Fact Sheet, building materials from
remodeling or demolition debris that contain lead based paint are considered a solid waste. They
may not be recycled unless an exemption is obtained from the Department (DNR Form 4400-274).

IV. UNIVERSAL WASTES

Universal waste and other hazardous materials include items that contain or may contain
materials such as mercury, polychlorinated biphenyls (PCB), refrigerants such as Freon and
chlorofluorocarbons (CFC), chemicals, and fuels. The following universal wastes and other

hazardous materials were identified in the building:

Material

Location

Approximate Quantity

Fluorescent Light Bulbs-Mercury

Back Entry, Kitchen, West Porch, Bathroom, 9

Basement
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Material Location Approximate Quantity
Refrigerator-CFC Kitchen, Basement 2
Paint Thinner Basement 2 Gallons
Paint Rasement 4 Gallons
Tires Back Yard 1

No samples were collected. Universal wastes and other hazardous materials must be removed
separately for proper disposal prior to demolition.

V. EXCLUSIONS

Furniture, boxes, clothing, and debris in all rooms 2 to 5 feet deep. Floors in kitchen, bathroom,
west porch, and east bedroom not accessible. Partial access to floor in living room and basement.
West bedroom entry blocked — no access. No access to garage interior — doors blocked.

This report represents the condition of the dwelling and garage, and the visible/accessible materials
at the date and the times of the onsite inspection. Areas and materials that were hidden or not
accessible are excluded, including areas within walls and floors and above ceilings. Not all areas
within walls and ceilings were accessible, and these areas may contain suspect asbestos containing
materials. Hidden materials or those materials that could not be accessed at the point of inspection,
over and above those stated in the inspection report, are the responsibility of the building owner and
the demolition contractor.

A limited lead inspection was conducted. The results are representative only of the specific
locations that were inspected on the building. This report represents the condition of the building
and the visible/accessible locations at the date and the time of the onsite inspection.

VI. LIMITATIONS

The care and skill given to our procedures insures the most reliable test results possible. The
findings and conclusions of KPH represent our professional opinions extrapolated from limited
data. Significant limited data is gathered during the course of the building inspection. No other
warranty is expressed or implied. Prior to any abatement or renovation activities, it is
recommended that KPH be provided the opportunity to review such plans in order that the
inspection and assessments contained herein are properly interpreted and implemented.

This report and the information contained herein are prepared for the sole and exclusive use and
possession of the City of Kenosha. No other person or entity may rely on this report or any
information contained herein. Any dissemination of the Report or any information contained herein
is strictly prohibited without prior written authorization from KPH Environmental Corp
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A. ASBESTOS LABORATORY RESULTS
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SanAir ID Number
..... 24019794

/—\ W
San Ir FINAL REPORT

Technologies Laboratory 4/12/2024 4:37:00 PM
Name: KPH Environmental Corp. Project Number: 24-400-001.7023
Address: 1237 West Bruce Steet P.O. Number:
Milwaukee, WI 53204 Project Name: City Of Kenosha
Phone: 414-647-1530 Collected Date:4/5/2024

Received Date:4/8/2024 10:40:00 AM

Dear Dean Jacobsen,

We at SanAir would like to thank you for the work you recently submitted. The 62 sample(s) were received on
Monday, April 08, 2024 via UPS. The final report(s) is enclosed for the following sample(s): 1A, 1B, 1C, 2A, 2B, 2C,
3A, 3B, 3G, 4A, 4B, 4C, 5A, 5B, 5C, 6A, 6B, 6C, 7A, 7B, 7C, 8A, 8B, 8C, 9A, 9B,9C, 10A, 10B, 10C, 11A, 11B, 11C,
12A, 13A, 13B, 13C, 14A, 14B, 14C, 15A, 17A, 18A, 19A, 19B, 19C, 20A, 20B, 20C, 21A, 21B, 21C, 22A, 22B, 22C,
23A, 23B, 23C, 24A, 24B, 24C, 25A.

These results only pertain to this job and should not be used in the interpretation of any other job. This report is only
complete in its entirety. Refer to the listing below of the pages included in a complete final report.

Sincerely,

Ao . hall”

Maureen Y. Haley
Asbestos Laboratory Manager
SanAir Technologies Laboratory

Final Report Includes:

- Cover Letter

- Analysis Pages

- Disclaimers and Additional Information

Sample conditions:
- 62 samples in Good condition.
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SanAir ID Number

/\A 24019794

San Ir FINAL REPORT
Technologies Laboratory 4/12/2024 4:37:00 PM
Name: KPH Environmental Corp. Project Number: 24-400-001.7023
Address: 1237 West Bruce Steat P.O. Number:
Milwaukee, WI 53204 Project Name: City Of Kenosha
Phone: 414-647-1530 Collected Date: 4/5/2024

Received Date: 4/8/2024 10:40:00 AM

Analyst: Poeppelman, Dustin

Asbestos Bulk PLM EPA 600/R-93/116

Stereoscopic Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers

1A / 24019794-001 White 96% Other 4% Chrysotile
Non-Fibrous
Homogeneous

1B / 24019794-002 Not Analyzed

1C/24019794-003 Not Analyzed

2A / 24019794-004 Various 50% Cellulose 50% Other None Detected
Non-Fibrous
Heterogeneous

2B /24019794-005 Various 50% Cellulose 50% Other None Detected
Non-Fibrous
Heterogeneous

2C / 24019794-006 Various 50% Cellulose 50% Other None Detected
Non-Fibrous
Heterogeneous

3A / 24019794-007 Brown 90% Cellulose 10% Other None Detected
Fibrous
Homogeneous

3B /24019794-008 Brown 90% Cellulose 10% Other None Detected
Fibrous
Homogeneous

3C/24019794-009 Brown 90% Cellulose 10% Other None Detected
Fibrous
Homogeneous

4A /24019794-010 Grey 90% Other 10% Chrysotile
Non-Fibrous

Homogeneous

Analyst: jﬁ%j///ﬁi‘/ Approved Signatory: MW_.

Analysis Date: 4/12/2024 Date:  4/12/2024
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SanAir ID Number

L pk 24019794

SanA Ir FINAL REPORT

Technologies Laboratory 4/12/2024 4:37:00 PM
Name: KPH Environmental Corp. Project Number:24-400-001.7023

Address: 1237 West Bruce Steet P.C. Number:
Milwaukee, WI 53204 Project Name: City Of Kenosha
Phone: 414-647-1530 Collected Date:4/5/2024
Received Date:4/8/2024 10:40:00 AM

Analyst: Poeppelman, Dustin

Asbestos Bulk PLM EPA 600/R-93/116

Stereoscopic

Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers

4B / 24019794-011 Not Analyzed
4C / 24019794-012 Not Analyzed
5A /24019794-013 Grey 100% Other None Detected
Non-Fibrous
Homogeneous
5B /24019794-014 Grey 100% Other None Detected
Non-Fibrous
Homogeneous
5C /24019794-015 Grey 100% Other None Detected
Non-Fibrous
Homogeneous
6A /24019794-016 Red 100% Other None Detected
, Tile Non-Fibrous
Homogeneous
6A /24019794-016 Grey 100% Other None Detected
, Mortar Non-Fibrous
Homogeneous
6B / 24019794-017 Red 100% Other None Detected
, Tile Non-Fibrous
Homogeneous
6B /24019794-017 Grey 100% Other None Detected
, Mortar Non-Fibrous
Homogeneous
6C /24019794-018 Grey 100% Other None Detected
Non-Fibrous
Homogeneous

Analyst: %{7?//“/4‘// Approved Signatory: W_.

Analysis Date: 4/12/2024 Date:  4/12/2024
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“Sanhir

Technologies Lahoratory

Name: KPH Environmental Corp.
Address: 1237 West Bruce Steet
Milwaukee, WI 53204

Phone: 414-647-1530

Analyst: Poeppelman, Dustin

SanAir ID / Description

Asbestos Bulk PLM EPA 600/R-93/116

Stereoscopic

Appearance

P.O. Number:

SanAir ID Number

24019794
FINAL REPORT
4/12/2024 4:37:00 PM

Project Number: 24-400-001.7023

Project Name: City Of Kenosha

Collected Date: 4/5/2024

Received Date:4/8/2024 10:40:00 AM

Components

% Fibrous

% Non-fibrous

Asbhestos Fibers

7A / 24019794-019
, Shingle

7A /24019794-019
, Felt

Black
Non-Fibrous
Heterogeneous

Black
Non-Fibrous
Homogeneous

15% Glass

50% Cellulose

85% Other

50% Other

None Detected

None Detected

7B / 24019794-020
, Shingle

7B/ 24019794-020
, Felt

Black
Non-Fibrous
Heterogeneous

Black
Non-Fibrous
Homogeneous

15% Glass

50% Cellulose

85% Other

50% Other

None Detected

None Detected

7C / 24019794-021
, Shingle

7C / 24019794-021
, Felt

Black
Non-Fibrous
Heterogeneous

Black
Non-Fibrous
Homogeneous

15% Glass

50% Cellulose

85% Other

50% Other

None Detected

None Detected

8A / 24019794-022

Black
Non-Fibrous
Homogeneous

100% Other

None Detected

8B / 24019794-023

Black
Non-Fibrous
Homogeneous

100% Other

None Detected

8C /24019794-024

Black
Non-Fibrous
Homogeneous

100% Other

None Detected

9A / 24019794-025

Black
Non-Fibrous
Heterogeneous

jtltn—

100% Other

Approved Signatory:

None Detected

R R T R
(s —

Analyst: jﬂ % 4

Analysis Date:

Date:
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Page 5 of 14



Technologies Laboratory

Name: KPH Environmental Corp.
Address: 1237 West Bruce Steet
Milwaukee, WI 53204

Phone: 414-647-1530

Analyst: Poeppelman, Dustin

SanAir ID / Description

Asbestos Bulk PLM EPA 600/R-93/116

Stereoscopic

Appearance

Project Number:24-400-0
P.0. Number:

SanAir ID Number

24019794
FINAL REPORT
4/12/2024 4:37:00 PM

01.7023

Project Name: City Of Kenosha

Collected Date: 4/5/2024

Received Date:4/8/2024 10:40:00 AM

Components

% Fibrous

% Non-fibrous

Ashestos Fibers

9B / 24019794-026 Black 100% Other None Detected
Non-Fibrous
Heterogeneous
9C / 24019794-027 Black 100% Other None Detected
Non-Fibrous
Heterogeneous
10A / 24019794-028 Black 50% Cellulose 50% Other None Detected
Non-Fibrous
Homogeneous
10B / 24019794-029 Black 50% Cellulose 50% Other None Detected
Non-Fibrous
Homogeneous
10C / 24019794-030 Black 50% Cellulose 50% Other None Detected
Non-Fibrous
Homogeneous
11A /24019794-031 Brown 90% Cellulose 10% Other None Detected
, Paper Fibrous
Homogeneous
11A / 24019794-031 Brown 100% Other None Detected
, Cementitious Material Non-Fibrous
Homogeneous
11B / 24019794-032 Brown 90% Cellulose 10% Other None Detected
, Paper Fibrous
Homogeneous
11B / 24019794-032 Brown 100% Other None Detected
, Cementitious Material Non-Fibrous
Homogeneous
11C/ 24019794-033 Brown 90% Cellulose 10% Other None Detected
, Paper Fibrous
Homogeneous

Analyst: % %7%/&/,\/

4/12/2024

Analysis Date:

Approved Signatory:

Date:
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Technologies Laboratory

Name: KPH Environmental Corp.
Address: 1237 West Bruce Steet
Milwaukee, WI 53204

Phone: 414-647-1530

Analyst: Poeppelman, Dustin

SanAir ID / Description

Asbestos Bulk PLM EPA 600/R-93/116

Stereoscopic

Appearance

P.Q. Number:

SanAir ID Number

24019794
FINAL REPORT
4/12/2024 4:37:00 PM

Project Number:24-400-001.7023

Project Name: City Of Kenosha

Collected Date: 4/5/2024

Received Date: 4/8/2024 10:40:00 AM

Components
% Fibrous

% Non-fibrous

Asbestos Fibers

11C / 24019794-033 Brown 100% Other None Detected
, Cementitious Material Non-Fibrous
Homogeneous
12A / 24019794-034 White 100% Other None Detected
, Tile Non-Fibrous
Homogeneous
12A / 24019794-034 Clear 100% Other None Detected
, Mastic Non-Fibrous
Heterogeneous
13A / 24019794-035 Grey 100% Other None Detected
Non-Fibrous
Homogeneous
13B / 24019794-036 Grey 100% Other None Detected
Non-Fibrous
Homogeneous
13C / 24019794-037 Grey 100% Other None Detected
Non-Fibrous
Homogeneous
14A / 24019794-038 Grey 98% Other 2% Chrysotile
Non-Fibrous
Homogeneous
14B / 24019794-039 Not Analyzed
14C / 24019794-040 Not Analyzed
15A / 24019794-041 Brown 90% Cellulose 10% Other None Detected
Fibrous
Homogeneous

Analyst: j/;z

//

Approved Signatory:

EE o LI e e e
(e —

Analysis Date:

4/12/2024

e

Date:
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SanAir ID Number

el 24019794
Ir FINAL REPORT

4/12/2024 4:37:00 PM

Project Number:24-400-001.7023
P.0. Number:
Project Name: City Of Kenosha
Collected Date:4/5/2024
Received Date: 4/8/2024 10:40:00 AM

Technologies Laboratory
Name: KPH Environmental Corp.
Address: 1237 West Bruce Steet

Milwaukee, WI 53204
Phone: 414-647-1530

Analyst: Poeppelman, Dustin

Asbestos Bulk PLM EPA 600/R-93/116

Stereoscopic

Components

% Fibrous % Non-fibrous

SanAir ID / Description Appearance Asbestos Fibers

17A / 24019794-042 Grey 10% Cellulose 90% Other None Detected
, Drywall Non-Fibrous
Heterogeneous
17A / 24019794-042 Beige 100% Other None Detected
, Joint Compound Non-Fibrous
Homogeneous
18A / 24019794-043 White 100% Other None Detected
, Ceramic Tile Non-Fibrous
Homogeneous
18A / 24019794-043 White 100% Other None Detected
, Grout Non-Fibrous
Homogeneous
18A / 24019794-043 White 100% Other None Detected
, Thin Set Non-Fibrous
Homogeneous
19A / 24019794-044 Various 25% Cellulose 70% Other None Detected
Non-Fibrous 5% Synthetic
Heterogeneous
19B / 24019794-045 Various 25% Cellulose 70% Other None Detected
Non-Fibrous 5% Synthetic
Heterogeneous
19C / 24019794-046 Various 25% Cellulose 70% Other None Detected
Non-Fibrous 5% Synthetic
Heterogeneous
20A / 24019794-047 Various 20% Cellulose 75% Other None Detected
Non-Fibrous 5% Synthetic
Heterogeneous
20B / 24019794-048 Various 20% Cellulose 75% Other None Detected
Non-Fibrous 5% Synthetic

bt —

Approved Signatory:

Heterogeneous

Analyst: jZ % .

Analysis Date:

Date:
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Technologies Laboratory

Name: KPH Environmental Corp.
Address: 1237 West Bruce Steet

Milwaukee, WI 53204

Phone: 414-647-1530

Analyst: Poeppelman, Dustin

SanAir ID / Description

Asbestos Bulk PLM EPA 600/R-93/116

Stereoscopic

Appearance

P.O. Number:

SanAir ID Number

24019794
FINAL REPORT
4/12/2024 4:37:00 PM

Project Number:24-400-001.7023

Project Name: City Of Kenosha

Collected Date:4/5/2024

Received Date:4/8/2024 10:40:00 AM

Components

% Fibrous

% Non-fibrous

Ashestos Fibers

20C / 24019794-049

Various
Non-Fibrous
Heterogeneous

20% Cellulose
5% Synthetic

75% Other

None Detected

21A / 24019794-050

Grey
Non-Fibrous
Homogeneous

100% Other

None Detected

21B / 24019794-051

Grey
Non-Fibrous
Homogeneous

100% Other

None Detected

21C / 24019794-052

Grey
Non-Fibrous
Homogeneous

100% Other

None Detected

22A / 24019794-053

Various
Non-Fibrous
Heterogeneous

20% Cellulose
5% Synthetic

75% Other

None Detected

22B / 24019794-054

Various
Non-Fibrous
Heterogeneous

20% Cellulose
5% Synthetic

75% Other

None Detected

22C / 24019794-055

Various
Non-Fibrous
Heterogeneous

20% Cellulose
5% Synthetic

75% Other

None Detected

23A / 24019794-056

Grey
Non-Fibrous
Homogeneous

100% Other

None Detected

23B / 24019794-057

Grey
Non-Fibrous
Homogeneous

100% Other

None Detected

23C /24019794-058

Grey
Non-Fibrous
Homogeneous

100% Other

None Detected

Analyst: ﬁZ

4/12/2024

Analysis Date:

G

Approved Signatory:

Date:

11709 Chesterdale Rd., Cincinnati, OH 45246 | 513.438.6006 | Fax: 804.897.1177 | www.SanAir.com | IAQ@SanAir.com

Page 9 of 14



Technologies Laboratory

SanAir ID Number

24019794
FINAL REPORT
4/12/2024 4:37:00 PM

Name: KPH Environmental Corp. Project Number:24-400-001.7023
Address: 1237 West Bruce Steet P.O. Number:
Milwaukee, WI 53204 Project Name: City Of Kenosha

Phone: 414-647-1530

Analyst: Poeppelman, Dustin

Collected Date: 4/5/2024
Received Date:4/8/2024 10:40:00 AM

Asbestos Bulk PLM EPA 600/R-93/116

Stereoscopic Components
SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers
24A / 24019794-059 Grey 10% Cellulose 40% Other 50% Chrysotile
Fibrous
Homogeneous
24B / 24019794-060 Not Analyzed
24C / 24019794-061 Not Analyzed
25A / 24019794-062 White 50% Cellulose 50% Other None Detected
Fibrous
Homogeneous

R R
Analyst: 2/2%%/ Approved Signatory:

Analysis Date: 4/12/2024

11709 Chesterdale Rd., Cincinnati, OH 45246 | 513.438.6006 | Fax: 804.897.1177 | www.SanAir.com | IAQ@SanAir.com

Date:  4/12/2024

Page 10 of 14



Disclaimer

The final report cannot be reproduced, except in full, without written authorization from SanAir. This
report is the sole property of the client named on the SanAir Technologies Laboratory chain-of-custody
(COC). Results in the report are confidential information intended only for the use by the client named
on the COC. Neither results nor reports will be discussed with or released to any third party without our
client's written permission to assure that parts of the report are not taken out of context and to
maintain client confidentiality. The information provided in this reportapplies only to the samples
submitted in the condition they were received at the laboratory and is relevant only for the date, time,
and location of sampling. Samples were received in good condition unless otherwise noted on the
report. Fibers smaller than 5 microns cannot be seen with this method due to scope limitations. The
accuracy of the results is dependent upon the client’s sampling procedure and information provided to
the laboratory by the client, which includes the project name, project number, po number, sample
collection dates, special instructions, samples collected by, sample numbers, sample identifications/
location, sample type, selected analysis type, and total area or volume that may affect the validity of the
results. SanAir assumes no responsibility for the sampling procedure and will provide evaluation reports
based solely on the sample and information provided by the client. SanAir assumes no responsibility or
liability for the manner in which results are used or interpreted. This report does not constitute and shall
not be used to claim product certification, approval, or endorsement by NVLAP, NIST, AIHA LAP, LLC or
any other agency of the U.S. government. Samples are held for a period of 60 days.

Polarized- light microscopy is not consistently reliable in detecting ashestos in floor covering and similar
non-friable organically bound materials. Quantitative transmission electron microscopy is currently the
only method that can be used to determine if this material can be considered or treated as non-asbestos
containing.

Asbestos Accreditations, Licenses, or Certificates

NVLAP Lab Code 600227-0

State of Rhode Island Department of Health, Certification Number: PLMO0144, TEM00144
State of West Virginia Bureau for Public Health, Analytical Laboratory Number: LT000637

Rev#01 2/3/2023 Page 11 of 14



“Sanhlr

Technologies Laboratory

10501 Trade Ct., Suite 100

N. Chesterfield, VA 23236
804.897.1177 / 888.895.1177
Fax 804.897.0070

sanair.com

Asbestos

Chain of Custod
Form 140, Rev 7, 10/20/20;

SanAir ID Number

240719794

Company:

KPH Enyirqnmentgl 99@-. '

Address: 1238 Wect Biuce Sueet

P

T NS B

| | Project #: 24~ o0 001 T 02>
"P?('yjlect Name: C‘{\I o¥ vl\’e PEEN ) : G

" Kollected by:

I (A7 AN AT
Phone #: \ﬁ\ Loy U“’-’/ L\:LU‘@

City, St., Zip: Milwaukee, WI 53204

Date Collected: 1 ( g pL

Fax . (414) 647-1540

State ofCollection:WI Account#: 3905 P.O. Number: Email: dean.jacobsen@kphenvironmental.com
Bulk Air Soil
ABB PLM EPA 600/R-93/116 [v]|ABA PCM NIOSH 7400 |:| | ABSE | PLM EPA 600/R-93/116 (Qual.) lﬁ,
Positive Stop E/ ABA-2 | OSHA w/ TWA* I:I Vermiculite
ABEPA | PLM EPA 400 Point Count l I ABTEM | TEM AHERA I:“ ABB PLM EPA 600/R-93/116 D
ABBIK | PLM EPA 1000 Point Count |I || [ ABATN | TEM NIOSH 7402 [ ]| [BERA3 | LM EPA 400 Point Count C B
ABBEN | PLM EPA NOB** [ ][ ABT2 [ TEMLevelm [ ]l|aBcM | Cincinnati Method E]J
*ok "
ABBCH | TEM Chatfield ] Other: ] -
*%k 3
ABBTM | TEM EPA NOB |:|1 T ABWA | TEM Wipe ASTM D-6430 ]
ABQ PLM Qualitative [ || [ABEPA2 [ NY ELAP 198.1 |:| ABDMV | TEM Microvac ASTM D-5755 :l
** Available on 24-hr. to 5-day TAT ABENY | NY ELAP 198.6 PLM NOB D '
_— ABBNY | NY ELAP 198.4 TEM NOB D Vi dier
LABHE | EPA 100.2 “-—]1 Positive Stop D l | . “—__—"
Tum Around IJHR@HRTEM) O | 6HR@HRTEM) O 12HR O 1Day O
Tinzes O 2 Days OO 3 Days O 4 Days 5 Days
|' Special Instructions | |
_ . . Volume Sample Flow Start — Stop
Sample # Sample Identification/Location or Area Date Rate* Time*
(A
\D
\C
24
b
¢
D
QA
QWb
Hc
Relinyuished by  Date Time —_Receiyed by " Date " Time
: 4504 (¥ S5~ Y5-AY | [O0: 503777
¢ Y42 249, | CMB— |APR 10 2024 | (0,200~

If no technScian is ]{rovided, then the primary contact for your account will be selected. Unless scheduled, the turnaround time for all samples received after 3 pmEST
will be logged in the next business day. Weekend or holiday work must be scheduled ahead of time and is charged at 150% of the 3hr TAT or a minimum charge of
$150. A courier charge will be applied for same day and one-day turnaround times for offsite work. SanAir covers Ground and Next Day Air shipping. Shipments
billed to SanAir with a faster shipping rate will result in additional charges.

Page ( ofgé1

20f14



I

Form 140, Revision 1, 1/20/2017

Sample #

Sample Identification/Location

Volume or
Area

Sample
Date

Rate*

Start — Stop
Time*

SA

EXe)

~

—e AN

~a

Gk

(639)

rra

7h

1%

Y

S

8b

DC_

QA

W

Aec

WA

(0%

o=

\(A

L

\(<T

24

A

132

BT

\RA

46

)HC

Ba

(A

\&A-

Special Instructions

Date

—Received by

Date

Time

Z/5YT

=5 O

)2 Y 0 477

{

2

T LIAR

H-2-AY
2074

If no technician is provided, then the primary contact for your account will be selected. Unless scheduled, the turnaround time for all samples received after 3 pm EST
will be logged in the next business day. Weekend or holiday work must be scheduled ahead of time and is charged at 150% of the 3hr TAT or a minimum charge
of $150. A courier charge will be applied for same day and one-day turnaround times for offsite work. SanAir covers Ground and Next Day Air shipping.

Shipments billed to SanAir with a faster shipping rate will result in additional charges.

Pagezof O
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Form 140, Revision 1, 1/20/2017

7

Sample #

Sample Identification/Location |

Volume or
Area

Sample
Date

Flow
Rate*

Start — Stop
Time*

\SA
— I\‘i‘-g-u e - - i 4 1

r U L - ;

S —

|

oA
2o
2C
2 (4
219
2(C
224
225
Z2c
ZoA
23 P
2.5C
2%A
XD
A%
LA

Special Instructions

, Date
415

Time
(680 : /
Sy 4) 2
If no technician is provided, then the primary contact for your t will be selected. Unless sched
will be logged in the mext business day. Weekend or holiday work must be scheduled ahead of time

of $150. A courier charge will be applied for same day and one-day turnaround times for g
Shipments billed to SanAir with a faster shipping rate will result in additional charges. Pag

Relihquished by
OB

( =

T ( J

, Date Time
~F A | ][O 68777
1U U4~ jo;20
uled, the turnaround time for all samples received after 3 pm EST

and is charged at 150% of the 3hr TAT or a minimum charge

ite work. SanAir covers Ground and Next Day Air shipping.
()

— Rgcgived by
S

R

Page 14 of 14



SanAir ID Number

e 24021241
San Ir FINAL REPORT

Technologies Laboratory 4/17/2024 1:12:27 PM
Name: KPH Environmental Corp. Project Number:24-400.001.7023 o
Address: 1237 West Bruce Sieet P.O.Number: ™~ T 3 e
Milwaukee, WI 53204 Project Name: City of Kenosha
Phone: 414-647-1530 Collected Date:4/5/2024

Received Date: 4/16/2024 8:30:00 AM

Dear Dean Jacobsen,

We at SanAir would like to thank you for the work you recently submitted. The 1 sample(s) were received on
Tuesday, April 16, 2024 via Fax or Email request. The final report(s) is enclosed for the following sample(s): 14A.

These results only pertain to this job and should not be used in the interpretation of any other job. This report is only
complete in its entirety. Refer to the listing below of the pages included in a complete final report.

Sincerely,

Az 4. Ghals”

Maureen Y. Haley
Asbestos Laboratory Manager
SanAir Technologies Laboratory

Final Report Includes:

- Cover Letter

- Analysis Pages

- Disclaimers and Additional Information

Sample conditions:
- 1 samples in Good condition.

11709 Chesterdale Rd., Cincinnati, OH 45246 | 513.438.6006 | Fax: 804.897.1177 | www.SanAir.com | IAQ@SanAir.com Page 2 of 9



SanAir ID Number

{a};mr 24021241

FINAL REPORT

Technologies Laboratory 4/17/2024 1:12:27 PM
Name: KPH Environmental Corp. Project Number:24-400.001.7023
Address: 1237 West Bruce Steat - P.O. Number:
Milwaukee, WI 53204 Project Name:City of Kenosha
Phone: 414-647-1530 Collected Date: 4/5/2024

Received Date:4/16/2024 8:30:00 AM

Analyst: Poeppelman, Dustin

Asbestos Bulk EPA PLM NOB EPA 600/R-93/116

SanAir ID / Description Appearance % Fibrous % Non Fibrous Asbestos Types % Total Asbestos
24021241-001 / 14A Grey 98.8 % Chrysotile 12%
Non-Fibrous
Homogeneous

EPA 400 Point Count with Gravimetric Reduction.

s e s
Analyst: %47%%// Approved Signatory:

Analysis Date: 4/17/2024 Date:  4/17/2024

Page 3 of 9



Disclaimer

The final report cannot be reproduced, except in full, without written authorization from SanAir. This
report is the sole property of ihe client named on the SanAir Technologies Laboratory chain-of-custody.
Results in the report are confidential information intended only for the use by the customer listed on
the chain-of-custody and neither results nor the report will be discussed with or released to any third
party without our client’s written permission. Fibers smaller than 5 microns cannot be seen with this
method due to scope limitations. The accuracy of the results is dependent upon the client’s sampling
procedure and information provided to the laboratory by the client, which includes the project name,
project number, po number, sample collection dates, special instructions, samples collected by, sample
numbers, sample identifications/location, sample type, selected analysis type, flow rate, total volume or
area, and start stop times that may affect the validity of the results in this report. SanAir assumes no
responsibility for the sampling procedure or information provided by the client on the COC. Evaluation
reports are based solely on the sample in the condition it was received and information provided by the
client on the COC. The information provided in this report applies only to the samples submitted and is
relevant only for the date, time, and exact location of sampling. Samples were received in good
condition unless otherwise noted on the report. SanAir assumes no responsibility or liability in the
manner in which results are used or interpreted. Samples are held fora period of 60 days.

This report does not constitute and shall not be used by the client to claim product, process, system, or
person approval, certification, or endorsement by NVLAP, NELAC, AIHA LAP, LLC, NIST and/or any other
agency of the U.S. government; and may not be certified by every local, state and federal regulatory
agencies.

See www.sanair.com for copies of our accreditation certificates and scopes. Not all accreditations may
cover the scope of testing performed in this final report.

Asbestos Accreditations, Licenses, or Certificates

NVLAP Lab Code 600227-0

State of Rhode Island Department of Health, Certification Number: PLM00144, TEM00144
State of West Virginia Bureau for Public Health, Analytical Laboratory Number: LTO00637

Rev#01 2/3/2023
Page 4 of 9



SanAir

Technologies Laboratory

Fax 804.897.0070
sanair.com

10501 Trade Ct., Suite 100
N. Chesterfield, VA 23236
804.897.1177/ 888.895.1177

Asbestos

Chain of Custody
Form 140, Rev 7, 10/20/2022

SanAir ID Number

2402124 |

Company: KPH Environmentgl E;SIP N Project #: 24'100"001'7023 .. Collected by: e
[ adress: 1857 Wesi Bruve Sveet o VL Gty of Kenosia Phone # (414) 647-1530
Cil)’. Sl.. Zip Milwaukee, W' 53204 Date Collected: 4/5/24 Fax #: (41 4) 647"1 540
State of Collection;WI Account#: 3905 P.O. Number: Email: dean.Jacobsen@kphenvironmental.com
Bulk Air Soil
ABB PLM EPA 60(_)/R-93/l 16 I ABA PCM NIOSH 7400 D IiBSE I PLM EPA 600/R-93/116 (Qual.) “—_—]
Positive Stop ABA-2 | OSHA w/TWA* I:] Vermiculite
ABEPA | PLMEPA 400 Point Count- I v l ABTEM | TEM AHERA D ABB PLM EPA 600/R-93/116 I:I
ABBI1K | PLMEPA lOOO-Point Count I | ABATN TEM NIOSH 7402 D ABEPA3 | PLM EPA 400 Point Count D
ABBEN | PLM EPA NOB** I 7 ' ABT2 TEM Level IT D ABCM Cincinnati Method D
4 RELE ¥
ABBCH | TEM Chatfield I:' Other: D Dust
*%k . N T
ABBTM | TEM EPA NOB D New York ELAP ABWA | TEM Wipe ASTM.D 6480 D
ABQ PLM Qualitative I I ABEPA2 | NY ELAP 198.1 D ABDMV | TEM Microvac ASTM D-5755 D
** Available on 24-hr. to S-day TAT ABENY | NY ELAP 198.6 PLM NOB l:l
W?‘ tap T ABBNY [ NY ELAP 198.4 TEM NOB D Matrix Other
LABHE | EPA 100.2 I 1 Positive Stop r_‘] L I [:”
Turn Around 3HR (4 HR TEM) O 6 HR (8HR TEM) OI 12HR O 1Day @
Himes O 2 Days O 3 Days O 4 Days O 5 Days
| Special Instructions I |
. . . Volume Sample Flow Start — St
Sample # Sample Identification/Location or Area Datg Rate* a’lr“im o* o
14A
o
Relinguished by ' ), Date __Time _Received by Date Time
| vmﬁm\ Tlshy (745 APR 1.6 2025 | % 300

If no technician is provided, then the primary contact for your account will be selected. Unless schedu
will be logged in the next business day. Weekend or holiday work must be scheduled ahead of time a
$150. A courier charge will be-applicd for same day and one-day turnaround tiimes for offsite work.

billed to SanAir with a faster shipping rate will result in additional charges.

led, the turnaround time for all samples received after 3 pm EST
nd is charged at 150% of the 3hr TAT or a minimum charge of
SanAir covers Ground and Next Day Air shipping. Shipments

A

Page of lEage 50f9




B. FLOOR PLANS

Pre-Demolition Inspection Report 1 3 W:/Word/KPH/23 Projects/23-400-007.7023
7023 37th Avenue April 17,2023

Kenosha, WI



One Family Dwelling
7023 37th Avenue

Kenosha, Wisconsin

BaseméntHooern

Stair

Furnace




One Family Dwelling
7023 37th Avenue
Kenosha, Wisconsin

1st Floor Plan

Garage

Stair
Kitchen
Northeast
Bedroom
Bathroom | Hall Living
Room

Northwest
Bedroom

Porch




One Family Dwelling
7023 37th Avenue
Kenosha, Wisconsin

Attic Floor Plan

Stair




C. KPH CERTIFICATION

Pre-Demolition Inspection Report 14
7023 37th Avenue
Kenosha, WI

W:/Word/KP11/23 Projects/23-400-007.7023
April 17,2023
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Issued By

ASBESTOS INSPECTOR

STATE OF WISCONSIN
Dept. of Health Services

Dean T Jacobsen
W131 S6781 Kipling Dr
Muskego WI 53150-3401

160 Ibs

508"

All-14370 Exp: 05/29/2024

12/12/1963

Training due by: 05/29/2024

i



	TOTAL CONTRACT AWARD NOT TO EXCEED $ ____________________________
	CONTRACT AMOUNT $_____________________ 15% CONTINGENCY: $________________

